63200310
GUARDRAIL REMOVAL

LOCATION

STA. 1299+14.61 TO 1300+42.82 LT
STA. 1300+75.25 TO 1302+76.70 LT
STA. 1298+61.82 TO 1300+63.29 RT
STA, 1300+96.16 TO 1302+24.11 RT

66600105
FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS

LOCATION

STA. 1298+00, 39.3' LT
STA. 1299+00, 55.0’ LT
STA. 1302450, 55.0° LT
STA. 1303446, 39.9' LT
STA. 1298+00, 40.7' RT
STA. 1299400, 70.0’ RT
STA. 1302450, 70.0’ RT
STA. 1303+46, 40.2' RT

66700305
PERMANENT SURVEY MARKERS, TYPE II

LOCATION

JOB SITE

70106500
TEMPORARY BRIDGE TRAFFIC SIGNALS

LOCATION

JOB SITE; STAGES 1 & II

70106700
TEMPORARY RUMBLE STRIP

LOCATION

STAGE T & 1II

STA. 1279+80, RT
STA. 1284+80, RT
STA. 1289+80, RT
STA. 1311+60, LT
STA. 1316+60, LT
STA. 1321460, LT

70300520
PAVEMENT MARKING TAPE, TYPE III - 4"

LOCATION

STAGE I
STA. 1298+30.00 TGO STA. 1303+10.00 RT.
STAGE 11
STA, 1298+30.00 TO STA. 1303+10.00 LT.

70300570
PAVEMENT MARKING TAPE, TYPE III - 24"

LOCATION
STAGES I & II

STA. 1296+80 RT.
STA. 1304460 LT.

FOOT
128.2
2014
201.5
127.9

TOTAL 659.0

EACH

TOTAL 8

EACH

TOTAL 1

EACH

TOTAL 1

EACH

TOTAL 6

FOOT

480.0

480.0

TOTAL  960.0

FOOT

12.0

12.0

TOTAL  24.0

70301000
WORK ZONE PAVEMENT MARKING REMOVAL

LOCATICN

STAGE 1

STA. 1298+30.00 TO STA. 1303+10.00 RT.

STAGE 1T

STA. 1298+30.00 TO STA. 1303+10.00 LT.

TEMPORARY STOP BARS
STA. 1296+80 RT.
STA. 1304+60 LT.

70400100
TEMPORARY CONCRETE BARRIER

LOCATION

STA. 1298+30 TO STA. 1299+80
STA, 1299480 TO STA. 1301+60
STA. 1301460 TO STA.1302+50

70400200
RELOCATE TEMPORARY CONCRETE BARRIER

LOCATION

STA, 1298+390 TO STA. 1299+80
STA.1299+80 TO STA. 1301+60
STA. 1301+60 TO STA. 1302450

78001110
PAINT PAVEMENT MARKING - LINE 4"

LOCATION

SOLID WHITE (EDGE LINE)

STA. 1297+17 TO STA.1303+46, LT.
STA. 1297417 TO STA. 1303+46, RT.
SKIP DASH (CENTER LINE)

STA. 1297+17 TO STA. 1303+46

78200410
GUARDRAIL MARKERS, TYPE A

LOCATION

STA. 1298+87.20 TO 1302+71.66, LT
STA. 1298+67.34 TO 1302+51.80, RT

SCHEDULE OF QUANTITIES

78201000
TERMINAL MARKER - DIRECT APPLIED
SQ.FT.
LOCATION EACH
160.0
STA. 1298+37.20, LT 1
160.0 STA. 1303+21.66, LT !
STA. 1298+17.34, RT !
24.0 STA. 1303+01.80, RT 1
24.0
TOTAL 4
TOTAL  368.0
78300100
PAVEMENT MARKING REMOVAL
LOCATION S0. FT.
STAGE 1
FooT STA. 1298+30.00 TO STA.1303+10.00 RT. 160.0
STAGE 11
90.3 STA. 1298+30.00 TO STA. 1300+00.00 LT. 56.7
1éo STA. 1301+40.00 TO STA. 1303+10.00 LT. 56.7
0.3 TOTAL  273.4
TOTAL  360.6
X4066414

BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX "C’, N50

LOCATION TON
STA. 1297+17.00 TO 1303+46.00 92.4
FOOT TOTAL 92.4
90.3
180 X4066416
903

TOTAL  360.6

BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX "’C**, N70

LLOCATION TON

CONSTANT DEPTH

STA.1297+62.00 TO STA. 1303+01.00 120.7
VARIABLE DEPTH (BUTT JOINT)
STA. 1297+17.0 TO 1297+62.0 9.34
STA.1303+01.0 TO 1303+46.0 9.34
FOOT
TOTAL  139.4
629.0
629.0
X4066770
157.3 LEVELING BINDER (MACHINE METHOD), SUPERPAVE N7C
TOTAL 1,415.3 LOCATION TON

EACH

TOTAL 14

¥4’ CONSTANT DEPTH

STA. 1297+62.0 TO 1299+70.0 23.3

STA. 1300+00.0 TO 1303+01.0 33.7

VARIABLE DEPTH

STA. 1297+70.0 TO 1300+00.0 6.2

BUTT JOINT

STA. 1297+417.0 TO 1297+62.0 1.0

STA. 1303+01.0 TO 1303+46.0 1.0
TOTAL  65.2

20017100
DOWEL BARS

LOCATION

STAGE I
STA. 1300+00.0 LT
STA. 1301+40.0 LT
STAGE 11
STA. 1300+00.0 RT
STA. 1301+40.0 RT

20030250

P | SECTION COUNTY | JOTALISHEET

RTE. SHEETS
316 115 (BR-D BUREAU 28 7
STA. TO STA.

FED.RoAD DIsT. N0, [ILLINOIS | FED. AID PROJECT

CONTRACT NO. 64424

EACH

10
10

TOTAL 40

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3

LOCATION (STAGE I

STA. 1298+60 LT.
STA. 1302+80 LT.

20030350

EACH

TOTAL 2

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3

LOCATION (STAGE ID EACH
STA. 1298+60 RT. 1
STA. 1302480 RT. 1
TOTAL 2
20075300
TIE BARS
LOCATION EACH
STA. 1300+00.00 TO 1301+40.00 (CENTERLINE} 69
TOTAL 69
N ISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES
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